STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 25

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

09/ 27/ 06
04- 0C8304

B

04- SOL- 505- RO. 0/ R10. 6

D SUMMARY

DEPARTMENT

I N SOLANO COUNTY | N VACAVI LLE FROM
505 AND 80 SEPARATI ON TO THE YOLO

COUNTY LI NE

RESURFACE ASPHALT CONCRETE

OF TRANSPORTATI ON Bl D245
PACE 1
09/ 28/ 06

CONTRACT CODE "A '

36 CONTRACT | TEMS

FEDERAL Al D NONE

ENG NEERS EST

RAS

Bl D TOTAL

12, 395, 000. 00

12, 584, 339. 00

12, 764, 500. 00

13, 282, 931. 00

13, 337, 851. 00

HA22

22, 600, 000

20, 248, 055. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

7, 853, 055. 00

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

180

PERCENT UNDER EST 38. 78

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TEI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890
GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

DE S| LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

O C JONES AND SONS | NC

1520 FOURTH STREET
BERKELEY CA 94710

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

FAX

FAX

FAX

FAX

FAX

530 406-4200
00000008
530 406-4299

415 454-7011
00132128
415 454-8376

925 829-9220
00704195
925 803-4263

510 526-3424
00759729
510 526- 0990

925 606- 2400
00591940
925 961-1925

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 0C8304
04- SOL- 505
09/ 27/ 06

13, 833, 500. 00

13, 941, 528. 50

3

2

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

GHI LOTTI CONSTRUCTI ON COVPANY
I NC

246 GH LOTTI AVENUE

SANTA ROSA CA 95407

831 724-1011
00000089
FAX 831 768-4021

707 585-1221
00644515
FAX 707 585-1601

Bl D245
PACE 2
09/ 28/ 06

CC PREF CLAI MED

CC PREF CLAI MED



04- 0C8304
04- SOL- 505
09/ 27/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 28/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

C C MWYERS I NC
RANCHO CORDOVA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

| TEM 23 ( PARTI AL)

ITEMS 5, 9, 19, 26 THRU 29 AND 36 ( PARTI AL)

| TEM 14

| TEMS 9 AND 30 THRU 35 ( PARTI AL)

| TEM 24 ( PARTI AL)

| TEM 8



04- 0C8304
04- SOL- 505
09/ 27/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/ 28/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C CURBS
8940 SHELDON ROAD
ELK GROVE CA 95624

C C MYERS
RANCHO CORDOVA CA 95742

CHRI SP COVPANY
FREMONT CA 94939

DI VERSI FI ED CONCRETE CUTTI NG
59 CONEY | SLAND DRI VE
SPRAKS NV 89431

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

LENAHAN WATER TRUCK SERVI CE
P O BOX 116
MAXWELL CA 95955

M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

ROBERT BEADLES | NC
1040 W KETTLEMAN LANE
LODI CA 95240

ASPHAT CONCRETE DI KE ( PARTI AL)

PORTLAND CEMENT CONCRETE PAVI NG ( PARTI AL)

STRI PI NG ( PARTI AL)

RUMBLE STRI P ( PARTI AL)

I TEMS 7 AND 17 ( PARTI AL)

WATER TRUCK ( PARTI AL)

I TEMS 1 AND 14 ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)



04- 0C8304
04- SOL- 505
09/ 27/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

09/ 28/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

C C MYERS I NC
RANCHO CORDOVA CA

CHRI SP COVPANY
FREMONT CA

M BUMGARNER | NC
LI VERMORE CA

VWESTERN O L AND SPREADI NG | NC
MARTI NEZ CA

Bl DDER | D NAME AND ADDRESS

CONCRETE PAVEMENT

STRI PI NG

VETAL BEAM GUARD RAI L

EMULSI ON ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

C C MYERS
RANCHO CORDOVA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

THOVAS AND PRATT
VALLEJO CA

VESTERN O L
SACRAMENTO CA

ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)

CONCRETE PAVI NG ( PARTI AL)

VETAL BEAM GUARD RAI L

STRI PI NG

TRAFFI C CONTROL ( PARTI AL)

ASPHALT EMULSI ONS ( PARTI AL)



04- 0C8304
04- SOL- 505
09/ 27/ 06

Bl DDER | D

LI ST

NAME AND ADDRESS

OF

Bl D245
PACE 6
09/ 28/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 AVERI CAN Cl VI L CONSTRUCTCRS WEST COAST CONCRETE PAVI NG
BENI Cl A CA
CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C C MWERS I NC PORTLAND CEMENT CONCRETE PANELS AND APPROACH SLABS
RANCHO CORDOVA CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)

CONTI NUED

HAYWARD CA

C C MYERS
RANCHO CORDOVA CA

C C MYERS
RANCHO CORDOVA CA
ON NEXT PAGE

JO NT SEAL, MOBI LI ZATI ON AND TRAFFI C CONTROL ( PARTI AL)

REPLACE CONCRETE SLABS, APPROACH SLABS, PAVI NG NOTCH



04- 0C8304
04- SOL- 505
09/ 27/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

09/ 28/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE COVPANY
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

KENTS O L SERVI CE
STOCKTON CA

ROBERT BEADLES | NC
LODI CA

VETAL BEAM GUARD RAI L

STRI PI NG AND MARKI NG

LEAD COVPLI ANCE PLAN

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

ASPHALTI C EMULSI ON AND FOG SEAL

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)



04- 0C8304 Bl D245

04- SOL- 505 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 27/ 06 09/ 28/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4, 000. 00 4, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 180 950. 00 171, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 26, 000. 00 26, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 10 550. 00 5, 500. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 3, 000. 00 3, 000. 00
7 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 6 600. 00 3, 600. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 21, 000. 00 21, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 288, 817. 00 288, 817. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 13, 000. 00 52, 000. 00
11 150722 REMOVE PAVEMENT MARKER EA 14, 100 .50 7, 050. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 490 4.00 25, 960. 00
13 150846 REMOVE CONCRETE PAVEMENT VB 180 250. 00 45, 000. 00
14 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 180 53. 00 62, 540. 00
(WOOD PCST)
15 152439 ADJUST FRAME AND GRATE TO GRADE EA 6 750. 00 4, 500. 00
16 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 32, 500 4.00 130, 000. 00
(60 MV MAXI MUM)
17 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
18 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 3, 850 72.00 277, 200. 00
19 260210 AGGREGATE BASE ( APPROACH SLAB) VB 9 660. 00 5, 940. 00
20 390095 REPLACE ASPHALT CONCRETE SURFAC! NG VB 1,710 300. 00 513, 000. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 840 140. 00 117, 600. 00
22 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 87, 400 79. 00 6, 904, 600. 00
23 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 6, 490 5. 00 32, 450. 00
24 038168 SHOULDER RUMBLE STRI P M 62, 400 1. 00 62, 400. 00
25 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 470 510. 00 239, 700. 00
26 401108 REPLACE CONCRETE PAVEMENT VB 2,210 800. 00 1, 768, 000. 00
(RAPI D STRENGTH CONCRETE)
27 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 82 1, 800. 00 147, 600. 00
(TYPE R)
28 510800 PAVI NG NOTCH EXTENSI ON VB 3 8, 400. 00 25, 200. 00
29 519117 JONT SEAL (MR 30 MV) M 210 160. 00 33, 600. 00
30 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 110 50. 00 5, 500. 00
31 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 71, 300 1. 50 106, 950. 00
32 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,770 3.10 5, 487. 00
33 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 560 1. 00 560. 00

(BROKEN 5.18 M- 2.14 M



04- 0C8304 Bl D245

04- SOL- 505 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
09/ 27/ 06 09/ 28/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 8, 860 2.10 18, 606. 00
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 160 4.00 20, 640. 00
36 999990 MOBI LI ZATI ON LS LUMP SUM 1, 250, 000. 00 1, 250, 000. 00

TOTAL 12, 395, 000. 00



04- 0C8304 Bl D245

04- SOL- 505 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 27/ 06 09/ 28/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 11, 000. 00 11000. 00 1, 000. 00 1000. 00 5, 000. 00 5000. 00 7, 000. 00 7000. 00

2 200. 00 36000. 00 3, 500. 00 630000. 00 1, 000. 00 180000. 00 3,675. 00 661500. 00

3 5, 000. 00 5000. 00 1, 000. 00 1000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00

4 5, 000. 00 5000. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00 25, 000. 00 25000. 00

5 550. 00 5500. 00 500. 00 5000. 00 600. 00 6000. 00 4, 000. 00 40000. 00

6 4,000. 00 4000. 00 3, 000. 00 3000. 00 7, 000. 00 7000. 00 3, 500. 00 3500. 00

7 500. 00 3000. 00 500. 00 3000. 00 1, 200. 00 7200. 00 1, 500. 00 9000. 00

8 12, 000. 00 12000. 00 10, 000. 00 10000. 00 17, 000. 00 17000. 00 14, 000. 00 14000. 00

9 193, 000. 00 193000. 00 750, 000. 00 750000. 00 100, 000. 00 100000. 00 162, 000. 00 162000. 00
10 6, 000. 00 24000. 00 10, 000. 00 40000. 00 7, 000. 00 28000. 00 15, 000. 00 60000. 00
11 .60 8460. 00 2.00 28200. 00 1.00 14100. 00 3. 40 47940. 00
12 2.20 14278. 00 2.00 12980. 00 5.00 32450. 00 8. 00 51920. 00
13 240. 00 43200. 00 200. 00 36000. 00 320. 00 57600. 00 200. 00 36000. 00
14 64. 00 75520. 00 50. 00 59000. 00 50. 50 59590. 00 51. 00 60180. 00
15 1, 500. 00 9000. 00 1, 000. 00 6000. 00 1, 200. 00 7200. 00 1, 000. 00 6000. 00
16 2.70 87750. 00 5.00 162500. 00 3.40 110500. 00 5.00 162500. 00
17 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
18 60. 00 231000. 00 40. 00 154000. 00 95. 00 365750. 00 60. 00 231000. 00
19 600. 00 5400. 00 800. 00 7200. 00 400. 00 3600. 00 1, 000. 00 9000. 00
20 400. 00 684000. 00 300. 00 513000. 00 430. 00 735300. 00 350. 00 598500. 00
21 120. 00 100800. 00 125. 00 105000. 00 120. 00 100800. 00 125. 00 105000. 00
22 86. 00 7516400. 00 79. 00 6904600. 00 95. 00 8303000. 00 78. 00 6817200. 00
23 4.00 25960. 00 3.00 19470. 00 3.00 19470. 00 3.00 19470. 00
24 1.20 74880. 00 .50 31200. 00 .25 15600. 00 .80 49920. 00
25 1.00 470. 00 1.00 470. 00 450. 00 211500. 00 500. 00 235000. 00
26 870. 00 1922700. 00 750. 00 1657500. 00 725. 00 1602250. 00 1, 000. 00 2210000. 00
27 1, 700. 00 139400. 00 1, 700. 00 139400. 00 1, 700. 00 139400. 00 2,100. 00 172200. 00
28 8, 000. 00 24000. 00 7, 000. 00 21000. 00 7, 000. 00 21000. 00 7, 500. 00 22500. 00
29 150. 00 31500. 00 130. 00 27300. 00 150. 00 31500. 00 140. 00 29400. 00
30 48. 00 5280. 00 50. 00 5500. 00 48. 00 5280. 00 48. 00 5280. 00
31 1.45 103385. 00 1.50 106950. 00 1.45 103385. 00 1.45 103385. 00
32 3. 00 5310. 00 3. 00 5310. 00 3. 00 5310. 00 3. 00 5310. 00
33 1.00 560. 00 1.00 560. 00 1.00 560. 00 1.00 560. 00
34 2.00 17720. 00 2.00 17720. 00 2.00 17720. 00 2.00 17720. 00
35 3.85 19866. 00 4.00 20640. 00 3.85 19866. 00 3.85 19866. 00
36 1, 134, 000. 00 1134000. 00 1, 270, 000. 00 1270000. 00 920, 000. 00 920000. 00 1, 330, 000. 00 1330000. 00

_|
9

12, 584, 339. 00 12, 764, 500. 00 13, 282, 931. 00 13, 337, 851. 00



04- 0C8304 Bl D245

04- SOL- 505 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
09/ 27/ 06 09/ 28/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 10, 000. 00 10000. 00
2 2,500. 00 450000. 00 4,000. 00 720000. 00
3 5, 000. 00 5000. 00 5, 000. 00 5000. 00
4 16, 000. 00 16000. 00 25, 000. 00 25000. 00
5 3, 500. 00 35000. 00 500. 00 5000. 00
6 4,000. 00 4000. 00 2,200. 00 2200. 00
7 500. 00 3000. 00 550. 00 3300. 00
8 24,000. 00 24000. 00 11, 350. 00 11350. 00
9 400, 000. 00 400000. 00 135, 000. 00 135000. 00
10 15, 000. 00 60000. 00 27,000. 00 108000. 00
11 .15 2115. 00 1.00 14100. 00
12 6. 00 38940. 00 6. 75 43807. 50
13 360. 00 64800. 00 385. 00 69300. 00
14 64. 00 75520. 00 50. 50 59590. 00
15 250. 00 1500. 00 610. 00 3660. 00
16 7.50 243750. 00 5.15 167375. 00
17 5, 000. 00 5000. 00 5, 000. 00 5000. 00
18 100. 00 385000. 00 60. 00 231000. 00
19 200. 00 1800. 00 600. 00 5400. 00
20 370. 00 632700. 00 340. 00 581400. 00
21 170. 00 142800. 00 135. 00 113400. 00
22 90. 00 7866000. 00 94. 85 8289890. 00
23 2.75 17847. 50 9. 50 61655. 00
24 1.00 62400. 00 1.75 109200. 00
25 380. 00 178600. 00 444,00 208680. 00
26 770. 00 1701700. 00 770. 00 1701700. 00
27 3, 000. 00 246000. 00 1, 700. 00 139400. 00
28 6, 500. 00 19500. 00 8, 000. 00 24000. 00
29 130. 00 27300. 00 150. 00 31500. 00
30 48. 00 5280. 00 48. 00 5280. 00
31 1.45 103385. 00 1.45 103385. 00
32 3. 00 5310. 00 3. 00 5310. 00
33 1.00 560. 00 1.00 560. 00
34 2.00 17720. 00 2.00 17720. 00
35 3.85 19866. 00 3.85 19866. 00
36 969, 106. 50 969106. 50 904, 500. 00 904500. 00
TOT 13, 833, 500. 00 13, 941, 528. 50



